
Work Order Bid (ID)

WO/15015SE2031/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

1984 14x66 mobile home with 3 additions on back, metal roof, GE 200 amp breaker box in bedroom
Auditor Darrell Bloodworth
(423) 505-4585

COMMENT

Company Name & License Number:

Contractor's Signature:

15015SE2031AuditAudit Name:

CLIENT INFORMATION

15015SE2031Client ID:

AGENCY INFORMATION

South East TN. Human Resource Agency (423) 949-2191

(423) 949-4023(PO Box 909) 1012 Resource Road

Agency Phone:Agency:

Email Address:

Fax:Address:
Dunlap, TN   37327
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Measures
Seal Ducts

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Pressure pan readings:
Dining 6.5/6.4
Master Bed 6.2
Master Bath 6.7
Family 6.8
Kitchen 8.3
Laundry 9.5
Hall Bath 7.6
Bed 8.5
Return 11.3

New package unit installed in 2011, return cut into mobile home orig furnace, 
not lined nor sealed very well

Components Inspected

#

1

Duct Sealing1 10EachLabor

Duct Sealing1 10EachMiscellaneous Su

Duct sealing (setup cost)1 1EachInsulation

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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General Air Sealing

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Blower door 3959 Target 2000

Leakage observed from family room addition as well as laundry room addition. 
Leakage also observed from abandoned fresh air intake for mobile home 
furnace. House has two broken window panes, WD11 (pane approx 28x18) 
and WD13 (pane approx 29x26),  Approx 27x19 hole in back wall to be 
insulated, airsealed and covered with masonite siding

Components Inspected

#

2

Infiltration Reduction1 1959CFMLabor

Infiltration Reduction1 1959CFMMiscellaneous Su

General air sealing 
(setup cost)

1 1EachInsulation

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Roof Fiberglass Loose [Addition]

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Some areas may contain insulation, inaccessible. 2x6 framing, remove fascia 
board, blow in insulation, install facsia board. Approx 480 sqft.

Components Inspected

#

3

Roof Insulation -
Fbergls,Blwn

1 480SqFtInsulation

Roof Insulation -
Fbergls,Blwn

2 480SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Belly Fiberglass R19 batts [Addition]

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 3 areas, Area 1 is 2x6 16oc no insulation approx 192 sqft, Area 2 is 2x10 
16oc insulation poorly installed-remove and dispose of approx 168sqft, Area 3 
2x6 16oc no insulation approx 12o sqft

Components Inspected

#

4

Floor Insulation -
Fbergls,Batts-R19

1 480SqFtInsulation

Floor Insulation -
Fbergls,Batts-R19

2 480SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Replace water heater

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Water heater is leaking and appears to be in poor state of repair. Properly 
dispose of existing water heater.

Components Inspected

#

5

Replace water heater1 1EachLabor

30 gal electric mobile 
home water heater

1 1EachHot Water Equipm

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Vapor Barrier Needed (Addition 
Crawlspace)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Under additions

Components Inspected

#

6

Basement / crawlspace 
vapor barrier

1 480SqFtHealth and Safety 

Labor2 480SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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